

SUBJECT: REQUEST FOR QUOTATION (RFQ) FOR ONBOARDING AN EVENT MANAGEMENT VENDOR FOR THE PAKISTAN SAUDI BUSINESS FORUM AND THE PAKISTAN PAVILION AT LEAP 2026 IN RIYADH, KINGDOM OF SAUDI ARABIA

Pakistan Software Export Board (PSEB) requires detailed financial proposals from experienced event management firms to provide end-to-end services for two major upcoming international events in Riyadh, Saudi Arabia: organizing the **Pakistan Saudi Business Forum** on August 30th, 2026, and building the **Pakistan Pavilion at LEAP 2026** from August 31st to September 3rd, 2026. Bidders are expected to deliver premium quality execution reflecting the national stature of the delegation.

SCOPE OF WORK & DETAILED SPECIFICATIONS

Lot A: Pakistan Saudi Business Forum (August 30, 2026)

The selected vendor will manage the end-to-end logistics, venue sourcing, booking, advance payments, premium branding, state-of-the-art AV setups, coordination, and high-end media coverage. Expected Attendees: 300 guests, Event Format: Keynote speeches, high-level presentations, B2B discussions, and networking dinner.

Lot B: Pakistan Pavilion at LEAP 2026 (August 31 – September 3, 2026)

The vendor will serve as the single point of contact for end-to-end design execution, material transport, construction, regulatory approvals, management, utility provisioning, and active multi-team coverage.
Pakistan Pavilion at LEAP 2026:

Location: Riyadh Exhibition and Convention Centre (RECC) in Malham, Riyadh, KSA
Total Space / Footprint: 162 SQM (Hall 3, Booth numbers: H170, J170, J170)

Configuration: 3 separate blocks comprising a total of 20 exhibitor booths (2 booths of 9-SQM, 6 booths of 6-SQM each in Block A and Block C, 4 booths of 6-SQM each in Block B), a 30-SQM dedicated networking lounge, and ministerial meeting room. Reference design & layout attached at Annex – I.

Turnkey Pavilion Construction: Handle all end-to-end material arrangement, safe international or local transportation to the Malham venue, and structural build of the 162-SQM pavilion across 3 blocks according to specific blueprints attached at Annex – I, II & III.

Material & Design Specifications: Bidders must strictly adhere to the technical specifications, equipment and materials outlined in the reference annexures:

- Block A and Block C Material Specs: Refer to Annex – II.
- Block B Material Specs: Refer to Annex – III.

Regulatory Clearance & Audits: Secure all necessary stand building permits, official organizer stand audit approvals, structural clearances, and health, safety, and security team permissions ahead of move-in deadlines.

Power & Electrical Grid Sourcing: Manage the complete electrical main source hookups to the pavilion. Ensure robust power drops to seamlessly run all SMDs, booth LCDs, and lighting rigs. Provide at least two (02) independent multi-pin power sockets inside every individual exhibitor booth, meeting room and networking area for laptop and phone charging.

Electricity Engineering Guidelines: Adhere to specific load metrics:

- Block A and Block C Power Specs: Refer to Annex – II.
- Block B Power Specs: Refer to Annex – III.

Pavilion Hospitality & Catering: Arrange and operate a running tea and coffee station for the entire pavilion duration. For the premium 30-SQM networking lounge, supply mineral water bottles and high-quality light desserts (including premium assorted dates, traditional one-bite snacks, and local confectioneries).

Exhibitor Amenities Sourcing: Deliver six (06) small chilled mineral water bottles to every individual booth at the start of each morning session daily.

Daily Cleaning: Provide dedicated continuous cleaning services for the entire pavilion. Equip each of the 20 booths with an individual neat dustbin, emptied routinely.

On-Site Operations Team: Deploy Project team from start for exhibitor coordination w.r.t. booth design & artwork headed by a dedicated Project Manager. On site coordination staff, tea servers team availability is mandatory for exhibitor coordination, troubleshooting etc.

Active Multi-Crew Media Coverage: Deploy at least two (02) independent professional photography teams and two (02) independent videography teams to maintain a permanent presence across all 4 days. Capture high-level bilateral ministerial meetings, speaker sessions, individual booth engagement, and general visitor traffic.

Content Deliverables: Maintain the following daily digital turnaround schedule:

- **Raw Data:** Upload daily raw footage and photos on a shared Drive max by midnight.
- **Daily Highlight:** Provide a 90-second daily highlight video by the next morning.
- **Social Snippets:** Deliver at least five (05) high-quality edited short clips (15-second and 30-second variants) profiling VIP guests and key interactions by the next morning.
- **Final Pavilion Documentary:** Compile a 3–5-minute master coverage video summarizing all days of the LEAP exhibition within two (2) days of the event close.

SUBMISSION INSTRUCTIONS & PROPOSAL REQUIREMENTS

Interested firms are requested to submit their detailed financial proposals by the designated closing date.

The Bidders must have to submit proposals in both Lots. All costs must be quoted in Pakistani Rupees (PKR) and must be inclusive of all applicable local and international taxes. The Proposal Must Compulsorily Include:

Itemized Financial Breakdown: EMFs must provide a separate unit cost for each element requested across Lot A (Business Forum) and Lot B (LEAP Pavilion). Combined lump-sum costs without granular lines will result in disqualification.

Project Delivery Schedule: A granular day-by-day fabrication, shipping, move-in, dry-run, and teardown timeline.

Resource Plan & Talent Profiles: Profile of the dedicated project manager, assigned exclusively to PSEB to act as the single point of contact for all pre-event and on-site liaison.

Payment Terms: Payment will be processed strictly on an actual basis post-event, following successful delivery, verification, and performance certification by the PSEB.

FINANCIAL PROPOSAL BREAKDOWN TEMPLATE

Bidders must structure their financial proposal strictly according to the format below, providing individual unit rates in PKR:

Lot A Business Forum, Riyadh				
Item Code	Description of Sourced Scope	Qty	Unit Cost	Total Cost (Incl. Tax)
A.1	Venue Booking for Aug 30, 2026: Crowne Plaza Riyadh RDC Hotel, including Advance Payment. Book Hotel on PSEB's behalf and secure the venue for 300 guests along with seating and necessary arrangements including main stage, dedicated 5MB internet by facilitating all mandatory advance payments required by the hotel management to guarantee the space.	1 Job		
A.2	VVIP Front-Row Premium Sofa Seating Layout with Name Tags (Total Qty 50 Sofas)	1 Qty		
A.3	10 X 8 Media Wall (flex with stand) outside conference hall, with red carpet, ambiance lights & 6 Q-pols	1 Job		
A.4	Reception / Guest Registration Desk with 2 chairs and flex back drop.	1 Job		
A.5	High-Luminance Digital Standees (including electricity sourcing) around Greeting Zone Deploy strategically around the reception area for digital content loop and guest welcoming. Vendor to arrange PSEB approved content. (Total Qty 4)	1 Qty		
A.6	Complete Lighting and Sound system incl. mics for Keynotes, presentations and panel discussions.	1 Job		
A.7	High-Res 30ft x 12ft SMD Screen with Integrated Neon Border. Vendor to design content as per PSEB's approved event flow & speakers	1 Qty		
A.7	6 ft x 8 ft SMD Mirror Panels throughout the hall. Vendor to design content as PSEB's directions and approval. (Total Qty 4)	1 Qty		
A.8	Customized wooden speaker podium with podium mic, fabricated with the official event logo cleanly integrated onto the front fascia. Vendor to arrange step stool.	1 Job		
A.9	5-course continental menu, buffet setup, for 300 participants, table-serving for Minister and VVIP table. Menu options to be provided with proposal	Per person		
A.10	Dedicated, 1 project coordinator on-site to continuously liaise with hotel banquet staff and ensure flawless event flow.	1 Job		

A.11	Sourced Media Crew 1 Team each for Photography & videography for complete event coverage, 1 Raw Data Sourcing, Highlights, Snippets & Documentary. • (Upload 100% of the raw photo and video data onto a shared secure Google Drive by midnight on the night of the event. • Event Highlights: Deliver a polished 90-second edited highlight reel by the next day. • Short Videos: Ten (10) short speaker / segment clips (15-sec and 30-sec variants) optimized for social media by the next day. • Event Documentary: Provide a 3–5-minute high-production-value event summary video within two (2) days of the forum).	1 Job		
--------------------	---	--------------	--	--

Lot B (LEAP Pavilion), Riyadh Exhibition and Convention Centre (RECC) in Malham, Riyadh				
Item Code	Description of Sourced Scope	Qty	Unit Cost	Total Cost (Incl. Tax)
B.1	Turnkey Fabrication, Sourcing, Logistics & Transportation of 162-SQM Pavilion	1 Job		
B.2	Block A and Block C Wood / MDF Material Build dimensions and equipment / material specifications as mentioned in Annex – II (Including SMD's, vinyl logo, neon, light box branding for block branding and, 42" LED TV, 1 branded counter, 1 Bar stool, vinyl logo, 3 chairs & 1 round-table for each booth) – 2 booths of 9-SQM and 6 booths of 6-SQM each in Block A&C. (Total-16 Booths)	1 Job		
B.3	Block B Premium Architectural Material dimensions and equipment / material specifications as mentioned Annex – III (42" LED TV, 1 branded counter, vinyl logo, 3 chairs & 1 round-table for each booth in networking area, 2 single seater and one 2-seater sofa in the glass meeting room, vinyl branding, SMDs etc., 42" LED, 1 branded counter, 1 Bar stool, 3 chairs and 1 round-table for each booth) – 4 booths of 6-SQM each in Block B.	1 Job		
B.4	Organizer Stand Audit Approval, structural clearance & health/security clearance Sourcing for entire pavilion	1 Job		
B.5	Main electrical Power Line Drops Sourcing, supply & Electrical Panel Deployment for block A & C (Annex - II) and block B as (Annex-III)	1 Job		
B.6	Granular Exhibitor Booth Electrical Hookups (Min 2 Power Sockets per Stall with power supply for related equipment like Laptop, LED, Mobile, Printer etc.) 20 Stalls + Meeting rooms	1 Job		
B.7	Running Tea & Coffee Station Hospitality Solution for Networking lounge (approx. 500 cups a day) Required for 4-Days	1 Day		
B.8	Lounge Catering: Local assorted dates and light snacks for networking lounge served in traditional plates on daily basis. (approx. 200 person servings a day) Required for 4-Days	1 Day		
B.9	Daily Stall Provisions Sourcing (6 Small Water Bottles Delivered to each Booth Daily in all blocks) 100 bottles for lounge/ day (Approx 880 bottles for 4-Days)	1 Bottle		
B.10	Continuous Sanitation Sourcing, Waste Removal & Booth Dustbin Deployment including daily Cleaning of booths and lounge area, Required for 4-Days	1 Day		
B.11	Sourced Media Crew for complete event coverage. 2-dedicated teams each for Videography & Photography for daily event coverage (full day) for 4-Days - Raw Data Sourcing, Highlights, Snippets & Documentary. - Upload 100% of the raw photo and video data onto a shared secure Google Drive by midnight daily. Event Highlights: Deliver a polished 90-second edited highlight reel for each day. Short Videos: Daily 10 short video clips (15-sec and 30-sec variants) optimized for social media by 10AM the next day. Event Documentary: Provide a 3–5-minute high-production-value event summary video within two (2) days of the event).	1 Day		

Evaluation Criteria

The lowest evaluated Financial Proposal for the respective Lot shall be considered for the award of the contract for that Lot, subject to full compliance with the requirements, terms, conditions, and specifications set forth in the bidding documents.

The quoted price must be inclusive of all applicable taxes and allied charges. Any Financial Proposal submitted without separately specifying applicable taxes shall be deemed to be inclusive of all applicable taxes, and no additional amount shall be payable on this account.

7. General Terms and Conditions

- PSEB reserves the right to accept or reject any or all proposals, for either or both lots, without assigning any reason.
- All content, creative assets, and campaign data produced under either lot shall be the exclusive intellectual property of PSEB.
- Payment shall be made tied to verification of delivered and utilized services, as agreed in the work order for the relevant lot.
- The selected EMF shall not disclose or publish any PSEB data or content without prior written approval.
- No advance payment.
- PSEB reserves the right to increase or decrease the quantities of any or all items, as required, based on its operational needs.

Bidders must quote rates for each and every item specified under the Lot(s) for which they are submitting a proposal. Failure to quote against any required item may render the proposal non-responsive.

8. Deadline for Submission

Sealed proposals must reach the office of PSEB at the address given below no later than **3:00pm, July 21st, 2026**, the proposal will be opened on the same date at 03:30 PM in the presence of the bidder's representatives.




Rao Muhammad Arif Khan
Manager Procurement
Pakistan Software Export Board (G) Limited
Ministry of Information Technology
Government of Pakistan

Rao Muhammad Arif Khan
Manager Procurement
Pakistan Software Export Board (G) Limited
6th Floor, New State Life Tower, Plot #61
Near Saudi Pak Tower, Jinnah Avenue, Blue Area, Islamabad
Phone: 051-9202285, Ext: 117 | Direct: 051-9215098

ANNEX – I (Design Layout)









Annex – II (Dimensions & Material Specifications – Block A & C)


Right




Left




Top View




Back View




Left View



Right View




Front View



Info Counter qty 8




Partition Wall qty 6



Material Specifications




Electric Point




Annex – III (Dimensions & Material Specifications – Block B)


Right View



Left View




Top View




Front View




Back View




Left




Right




Meeting Room




Partition Wall qty 4




Arch



Info Counter



Info Counter qty 4



Material Specifications



Electric Point

